CITY OF CLOVIS

CONFORMED AND VALIDATED BID RESULT ON 04/11/17

Shaw Avenue Sidewalk Improvements CIP 15-06

Fiscal Year: 2016-2017
Project Engineer: Cleveland Wardrick
Project Location: Shaw Avenue from Temperance Avenue to Sunnyside Avenue

Project Scope:
Demolition, modification and reconstruction of existing curb ramps, removal of existing concrete sidewalk and construction of new concrete sidewalk along Shaw Avenue from Temperance Avenue to Sunnyside Avenue.

				Engineer's Estimate		WITBRO DBA SEAL RITE		DAWSON-MAULDIN CONST.		V&G BUILDERS, INC.	
ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
BASE BID ITEMS						LOW BIDDER					
1	Mobilization	1	LS	$ 7,000.00	$ 7,000.00	$ 5,175.00	$ 5,175.00	$ 6,000.00	$ 6,000.00	$ 7,000.40	$ 7,000.40
2	Traffic Control	1	LS	$ 8,000.00	$ 8,000.00	$ 27,431.57	$ 27,431.57	$ 17,000.00	$ 17,000.00	$ 20,116.95	$ 20,116.95
3	Dust Control	1	LS	$ 500.00	$ 500.00	$ 1,725.00	$ 1,725.00	$ 500.00	$ 500.00	$ 8,730.23	$ 8,730.23
4	Clearing/Grubbing	1	LS	$ 4,000.00	$ 4,000.00	$ 26,327.27	$ 26,327.27	$ 48,000.00	$ 48,000.00	$ 8,230.32	$ 8,230.32
5	Asphalt Concrete Pavement	24	TON	$ 150.00	$ 3,600.00	$ 241.81	$ 5,803.44	$ 300.00	$ 7,200.00	$ 937.84	$ 22,508.16
6	Concrete ADA Curb Return Removal & Replacement	882	SY	$ 100.00	$ 88,200.00	$ 85.57	$ 75,472.74	$ 130.00	$ 114,660.00	$ 119.65	$ 105,531.30
7	Modify Concrete ADA Curb Return	5	EA	$ 1,000.00	$ 5,000.00	$ 690.00	$ 3,450.00	$ 850.00	$ 4,250.00	$ 1,006.81	$ 5,034.05
8	Concrete Sidewalk	13,207	SF	$ 5.00	$ 66,035.00	$ 5.14	$ 67,883.98	$ 6.00	$ 79,242.00	$ 11.14	$ 147,125.98
9	Miscellaneous Operations	1	LS	$ 5,000.00	$ 5,000.00	$ 3,450.00	$ 3,450.00	$ 5,151.83	$ 5,151.83	$ 25,410.62	$ 25,410.62
10	Handling Hazardous Waste Materials	1	LS	$ 5,000.00	$ 5,000.00	$ 3,450.00	$ 3,450.00	$ 3,000.00	$ 3,000.00	$ 6,568.80	$ 6,568.80
					$ -		$ -		$ -		$ -
					$ -		$ -		$ -		$ -
					$ -		$ -		$ -		$ -
					$ -		$ -		$ -		$ -
					$ -		$ -		$ -		$ -
					$ -		$ -		$ -		$ -
					$ -		$ -		$ -		$ -
					$ -		$ -		$ -		$ -
				Total Base Amount	**$ 192,335.00**		**$ 220,169.00**		**$ 285,003.83**		**$ 356,256.81**