

CONFORMED AND VALIDATED BID RESULT ON October 18, 2016
Winery Demolition CIP 15-08



Fiscal Year: 2016-17
Project Engineer: Mollring
Location: 3494 Clovis

Project Scope:
Demolition of Winery Structures

ITEM	DESCRIPTION	QUANTITY	UNIT	Engineer's Estimate		UEI Unlimited Environmental		Bowen Engineering & Env.		AMPCO Contracting	
				UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
BASE BID ITEMS				LOW BIDDER							
1	Mobilization	1	LS	\$ 25,000.00	\$ 25,000.00	\$ 10,000.00	\$ 10,000.00	\$ 25,000.00	\$ 25,000.00	\$ 168,212.98	\$ 168,212.98
2	Traffic Control	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 5,000.00	\$ 5,000.00	\$ 2,000.00	\$ 2,000.00	\$ 13,200.00	\$ 13,200.00
3	Asbestos Removal	1	LS	\$ 250,000.00	\$ 250,000.00	\$ 180,000.00	\$ 180,000.00	\$ 450,000.00	\$ 450,000.00	\$ 266,742.72	\$ 266,742.72
4	Site Demolition	1	LS	\$ 750,000.00	\$ 750,000.00	\$ 727,000.00	\$ 727,000.00	\$ 567,000.00	\$ 567,000.00	\$ 596,180.59	\$ 596,180.59
5	Dust Control	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 5,000.00	\$ 5,000.00	\$ 10,000.00	\$ 10,000.00	\$ 7,800.00	\$ 7,800.00
6	Storm Water Pollution Prevention Plan	1	LS	\$ 2,500.00	\$ 2,500.00	\$ 8,000.00	\$ 8,000.00	\$ 10,000.00	\$ 10,000.00	\$ 15,359.75	\$ 15,359.75
7	Miscellaneous Facilities	1	LS	\$ 2,500.00	\$ 2,500.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 9,922.20	\$ 9,922.20
Total Base Amount				\$ 1,355,000.00	\$ -	\$ 945,000.00	\$ -	\$ 1,074,000.00	\$ -	\$ 1,077,418.24	\$ -
A1	Add Alt - Tower	1	LS	\$ 300,000.00	\$ 300,000.00	\$ 154,000.00	\$ 154,000.00	\$ 63,000.00	\$ 63,000.00	\$ 118,937.00	\$ 118,937.00

ITEM	DESCRIPTION	QUANTITY	UNIT	CVE Contracting Group		Kroeker, Inc.		UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
				UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION				
BASE BID ITEMS											
1	Mobilization	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 25,000.00	\$ 25,000.00		\$ -		\$ -
2	Traffic Control	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 9,000.00	\$ 9,000.00		\$ -		\$ -
3	Asbestos Removal	1	LS	\$ 195,000.00	\$ 195,000.00	\$ 379,469.00	\$ 379,469.00		\$ -		\$ -
4	Site Demolition	1	LS	\$ 940,000.00	\$ 940,000.00	\$ 1,287,979.00	\$ 1,287,979.00		\$ -		\$ -
5	Dust Control	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 19,500.00	\$ 19,500.00		\$ -		\$ -
6	Storm Water Pollution Prevention Plan	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 18,000.00	\$ 18,000.00		\$ -		\$ -
7	Miscellaneous Facilities	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 17,500.00	\$ 17,500.00		\$ -		\$ -
Total Base Amount				\$ 1,175,000.00	\$ -	\$ 1,756,448.00	\$ -	\$ -	\$ -	\$ -	\$ -
A1	Add Alt - Tower	1	LS	\$ 310,000.00	\$ 310,000.00	\$ 310,350.00	\$ 310,350.00		\$ -		\$ -